



— SYSTEMS ENGINEERING PROPOSAL

Turning cross-border complexity into one system you control

A three-month engagement to map, architect and build the operational backbone behind Lynks.

PREPARED FOR

Lynks.com

ENGAGEMENT

3 months

PREPARED BY

Digi-Tech

— THE PREMISE

You have already solved the hard commercial problem

Getting products people want from three foreign markets to Egyptian customers at a price that works — that part is done. What limits businesses at this stage is rarely demand.

It is how much of the operation still depends on manual coordination that **cannot scale** and **cannot be measured**.

— WHO WE ARE

Digi-Tech builds the systems businesses run on

A senior, hands-on product engineering studio. The people who scope your work are the people who build it.

Full-stack

Web, mobile, APIs and deployment in one team

Ops-first

We build the admin layer, not just the front end

Multi-tenant

Many brands or markets on one platform, cleanly isolated

Multi-currency

Production USD/EGP pricing and revenue recognition

Handover

Documented and transferable by design

Live systems you can open right now

Live

El Fayrouz Travel

Booking and trip management for an Egyptian tourism operator — itineraries, availability, customer records and reservations in one system.

app.elfayrouz-traveleg.com

Live

Digital Vet

A veterinary practice platform — appointments, animal medical history and client communication. A domain where data structure matters more than styling.

digital-vet.com

Live

Akalat


A two-sided marketplace connecting Egyptian home chefs with customers — storefronts, menus, ordering and fulfilment.



Closest to your model: many independent suppliers, one order flow, one delivery promise.

Invoicing & revenue system

Project and milestone tracking, multi-currency contracts in USD and EGP, change requests with deposits, and staged revenue recognition — so a signed contract counts as earned only when the work behind it is delivered.

Why it matters to you: buying in one currency and selling in another, with money recognised across stages, is the same class of problem as your pipeline.





— WHAT WE SEE AT LYNKS

Three source markets, one destination, many points of failure between



A single order is a chain of transactions, each able to fail alone

Discovery

Customer finds a product abroad

Quote

Price promised before true cost is known

Procure

Purchase placed with merchant

Consolidate

Parcels matched to orders at hub

Clear

International leg and customs

Deliver

Last mile and reconciliation

Amber stages are where margin and trust are usually lost — decisions made on estimates, or on a human correctly matching one thing to another.

— WHERE SOFTWARE PAYS FOR ITSELF FASTEST

Six candidates — you tell us which one hurts most

Landed-cost engine

True final price at checkout: duty, weight, VAT, FX spread and margin in one service.

Order orchestration

One state machine per order, so anything stuck is visible by definition.

Parcel matching

Automated inbound reconciliation with an exception queue for real edge cases.

Unit economics

Profit per order after real shipping, duty and FX — not blended averages.

Status transparency

Proactive tracking that removes support contacts instead of absorbing them.

Catalogue sync

Detecting merchant price drift between quote and purchase.

MONTH 1 · WEEKS 1–4

Systems audit & blueprint

- End-to-end process and data map
- Target architecture and integration plan
- Backlog ranked by return, not ease
- Agreed success metrics

Decision gate

MONTH 2 · WEEKS 5–8

Build the priority module

- Production-grade code with tests
- Deployed to staging you can use
- Weekly demos of working software
- Committed to your repository

MONTH 3 · WEEKS 9–12

Integrate & hand over

- Production cutover support
- Ops dashboard for non-technical staff
- Docs and recorded walkthroughs

How this would work between us

You will notice there are no numbers in this deck. That is deliberate — we would rather agree what is worth building first, then talk about investment.

Quoting before that conversation is guesswork dressed as precision. The terms that matter are the same whatever the figure turns out to be.

You own everything

Code, docs and designs are yours, delivered into your repository as we go.

Exit at any month

Written notice, no penalty. You keep everything delivered.

After month three

Nothing renews automatically. Continue only if we earned it.

Three things, this week

01

Half-day discovery

A working session with your ops and engineering leads to pressure-test our lifecycle map. No charge, no commitment.

02

Confirm the first module

We name what we would build in month two; you tell us if that is where the pain actually is.

03

Start month one

Agreement signed, repository access granted. Blueprint delivered four weeks later.